



Date: 18/01/2022

Work Order for Mid -Term Impact Assessment Study

Dr. P.R. Sodani
President
IIHMR University
Prabhu Dayal Marg
Near Sanganer Airport,
Jaipur-302029, Rajasthan

Kind Attn: - Dr. P.R. Sodani

Subject: "Work order for Mid -Term Impact Assessment Study of Promotion of Agriculture and Horticulture for Advancement of Livelihoods (PAHAL)" Project in Dungarpur, Rajasthan

Dear Sir,

Please note the following:

Pursuant to the representations and confirmations made by you that you are unconditionally and fully in compliance with the technical and commercial terms subsequent clarifications issued / provided time to time and captured in this W.O. we hereby accept your offer, subject to the conditions set out here.

The Dharampal Satyapal Limited (DSL) hereby accepts your offer to carry out the -

- Mid -Term Impact Assessment Study of Promotion of Agriculture and Horticulture for Advancement of Livelihoods (PAHAL)" Project in Dungarpur, Rajasthan
- The cost of the assignment would be INR 4,77,645/- (Four Lakh Seventy Seven Thousand and Six Hundred Forty Five Only) excluding GST if applicable. The cost shall include the lodging and boarding charges, traveling, equipment's, stationery etc. and any other out of pocket expenditure.
- Scope of work is attached herewith as Annexure A

DHARAMPAL SATYAPAL LTD.

DS HEADQUARTERS

C 6-10, DHARAMPAL SATYAPAL (DS) ROAD, SECTOR-67, NOIDA-201309, U.P., INDIA. TEL.: 91-120-4032200
REGD. OFFICE: 98, OKHLA INDUSTRIAL ESTATE, PHASE-III, NEW DELHI-110020. WWW.DSGROUP.COM CIN: U52110DL1989PLC038613

Registrar
The IIHMR University
1, Prabhu Dayal Marg
Near Sanganer Airport, Jaipur-302029

Terms and Conditions

1. Payment Terms

- a) Advance shall be 40% of the Assignment Value which will be released along-with the Work order.
- b) 60 % after completion of assignment

2. Time and Method of Payment

The Consideration payable to the Service Provider under this Agreement shall be detailed, categorized and clearly stated on an invoice in accordance with the terms and conditions set forth in this Work Order. Unless otherwise agreed by the Parties in the ToR or otherwise, all amounts payable under this Agreement shall be payable in (INR). The Service Provider shall invoice Client and Client shall pay all net undisputed amounts due to the Service Provider under this Agreement within 15 days from the date of receipt of Service Provider's invoice by the Client

All the payments will be done after deduction of TDS as applicable.

3. Commencement of work/Period of Completion

All works as per this WO will be completed on or before 30th April, 2022. The period may be extended, as agreed by DS Group and IIHMR University, depending upon to COVID-19 restrictions during the study.

4. Subcontractors

The sub-contract for the specialized work is not allowed.

5. You will not, before, during or after termination of services, use for your own benefit or that of any person, firm or DSL, any confidential information relating to the affairs of the DSL, which may have come into your possession or of which you were or become aware whilst in the DSL.
6. It is clarified that the DSL will not be liable for any compensation in the event of death, injury, or any disability due to any act or omission directly or indirectly attributable to you arising out of or relating to work under this work order and further you will indemnify and keep the DSL harmless and indemnified against any third party claims, damages or liabilities or loss to the DSL's property.
7. This Work Order may be terminated at any time by either party giving a one month written notice to the other party.
8. This Work Order is issued based on the facts and details shared by you at the time of discussion. In case facts & details shared by you or documents submitted by you are found false at a later date, your services will be terminated immediately and DSL will be under no obligation for payment for the services rendered by you.
9. Unless otherwise agreed in writing, all confidential records, documents and other papers together with any copies or extracts thereof, and whether held electronically or otherwise, made or acquired by you in the course of your services will be and remain the property of the DSL and must be returned on expiry/termination of services, or upon request.



Registrar
The IIHMR University
1, Prabhu Dayal Marg
Near Sanganer Airport, Jaipur-302029

10. In the event of any personal grievance or any other services relationship problem, you may try to resolve it amicably either verbally or in writing with the assistance of immediate superior authority or any person nominated by the DSL
11. To the extent that the grievances/ disputes are not resolved amicably, the same will be settled in accordance with the Arbitration and Conciliation Act, 1996 and or any modification thereof by the Sole Arbitrator appointed by the DSL, whose decision will be final and binding on you and the DSL. The place of arbitration will be at Noida (UP).


The Third Party Agency shall submit the detailed timeline to DSL's authorized person within ten (10) days from the date of issue of the Work order.

Failure to submit the aforementioned documents may make this Work Order null and void, at the sole discretion of the DSL.

In the event of any contradictions between this Work Order which form an integral part of this Work Order and any previous communications or documents, this Work Order will prevail over and supersede all previous communications / documents, and shall also form the basis of the Contract. This Work Order shall constitute a binding contract between us.

Please confirm receipt and acceptance of this Work Order by returning a signed copy of this letter to our office within the next 2 days.

AGREED & ACCEPTED

For Dharampal Satyapal Limited	For IIHMR University
	
Authorized Signatory	Authorized Signatory



(Certified Copy.)



Registrar
The IIHMR University
1, Prabhu Dayal Marg
Near Sanganer Airport, Jaipur-302029

Annexure A

Scope of Work – Mid -Term Impact Assessment Study of Promotion of Agriculture and Horticulture for Advancement of Livelihoods (PAHAL)” Project in Dungarpur, Rajasthan

Background: The Dharampal Satyapal Group believes in building sustainable communities that are economically, environmentally and socially healthy and resilient. The company works on projects to achieve the aforesaid and focuses on critical areas such as Water Conservation, Livelihood Enhancement, Education, Health Care, and any relevant programs that help the communities and have a long term and sustainable impact. CSR projects of the company are designed on the principles that indigenous knowledge and skills of the local community are important towards sustainable development. From creating awareness to implementation and ensuring sustainability, the projects encourage proactive participation from stakeholders, local bodies and recognized NGOs.

The company is implementing Promotion of Agricultural and Horticulture for the advancement of Livelihood (PAHAL) in the Dungarpur district of Rajasthan under the CSR intervention of DS Group. The objective of the project is to introduce profitable vegetable cultivation to meet the local demand requirements and at the same time generate additional income to secure the lives of small and marginalized farmers. The initiative started in 2017-18 in the Surata Gram Panchayat of Dungarpur district in Rajasthan. PAHAL, as an initiative, has a larger goal to construct an imperishable village model by empowering local communities. The project supported farmers, with small landholdings in various activities like cultivating seasonal vegetables, drip irrigation, improved agriculture practices with better seeds etc. The project also has few expected long-term impacts, such as improving the overall health of the associated farmers and their families, reducing the incidence of malnutrition, and improving the overall socio-economic status of the farmer community.

In terms of horticulture and vegetable sector, the district of Dungarpur has suitable agro-climatic conditions and the availability of markets. These factors act as strength for the area and act as an opportunity for the farmers to grow a variety of semi-tropical, rainfed fruit and a variety of semi-tropical, rainfed fruits and a variety of seasonal vegetables. Despite all these present aspects, the small farmers of the district inclined towards migrating to Gujarat as daily wage workers, and the district was also dependent on Gujarat for food needs. The attitude change of the farmers and their mindset towards crop diversification needed a must change. Under this umbrella of PAHAL, numerous small farmers were supported, helped, and trained for WADI development. WADI is a Gujarati word meaning an Orchard. This structure promotes water efficiency for farming to improve agriculture and food security for the marginalized farmers.

1. **Study Location:** As mentioned, the study location will be in and around Surata and other nearby Gram Panchayats (30 km radius) in Dungarpur District, Rajasthan
2. **Objective of the study:**

The study is proposed to assess the socio-economic and health outcomes of the PAHAL intervention. As the project directly addressed the issues of migration, income generation, and livelihood issues, the other indirect and expected results include social empowerment and improvement in the health & nutrition status of the farmer's family. The study also proposes to

R




Registrar
The IIHMR University
1, Prabhu Dayal Marg
Near Sanganer Airport, Jaipur-302029

describe farmers' socio-economic status, nutrition status, and food consumption pattern. The study objectives are as follows:

1. To assess the PAHAL project's impact on dietary diversity and micronutrient intake.
2. To measure the nutrition status of mother and child using anthropometric data.
3. To assess the impact of PAHAL on the socio-economic status of farmers' family

The study focuses on specific Indicators for the Mid-Term impact assessment

- ✓ Socio-economic and livelihood profile of the respondents' HH
- ✓ Economic impact on farmers due to vegetable cultivation
- ✓ Dietary diversity and nutrition intake
- ✓ Nutrition awareness among farmers
- ✓ Decision making in the family
- ✓ Access to financial services and other government schemes
- ✓ BMI of women (15-49 years)
- ✓ MUAC measurement of children under 5 years

3. Study Approach :

- A. **Study Design & Methodology:** - Mixed Methodologies with Primary & Secondary Research, with standard tools like Semi Structured Questionnaires, IDIs, KIIs, FGDs, Case Studies etc. Qualitative information needs to be covered in addition to the specified sample no's.

A detailed implementation plan will be developed by the consultant/organization including development of tools, guidelines, and training of data collection team and data collection, analyses plan and report by the consulting organization.

- B. **Sample calculation and coverage** - The respondents will be selected using purposive sampling techniques. Simple random sampling will be adopted to select the sample size. The criteria for selection of control group would include similar geographic location, landholdings, and the age group. The list of villages for control group selection will be taken from project staff, implementing agency, DS Group.

A total of 200 respondents, including men, women and children from the farmers' family will be selected, 100 each from both the control and case groups to justify the programme's objective and intervention.

In addition to the quantitative data collection method, the team will do the desk review, and 6 FGDs will be conducted in case and control groups. The control will be selected from same Gram Panchayat with no intervention villages. The selection will be made in consent with PAHAL project team.

The Assessment Tools will focus on the following:

- Demographic Profile
- Economic Status
- Dietary Pattern
- 24 dietary recall (3 days excluding festival, fast and Sunday)
- Height



Registrar
The IIHMR University
1, Prabhu Dayal Marg
Near Sanganer Airport, Jaipur-302029



- Weight
- MUAC for children below 5

C. **Data Collection:** Training of interviewer/s and moderators for data collection will be responsibility of the hired consultant/agency. The agency will organize training of field investigators, supervisors and moderators, as the case may be. The data collection exercise must be based on a well-defined plan which will be share with DSL CSR team well in advance.

D. **Quality Control Mechanism:** Quality of data will be at the core of the entire exercise. All the key aspects like design, training, conducting interview in the field as well as office, editing, soft data entry, will adhere to rigorous quality control mechanisms. DSL representatives will also conduct field visits and support quality control systems. A standard quality control protocol is required to be prepare by the consultant team.

E. **Data Entry & Analysis:** The final processing of data, coding, including office editing, data entry and data cleaning, will be done at IIHMR University IT cell under the supervision of the study team. The data entry will be done with a compatible version in SPSS/ STATA for data analysis. A data analysis protocol would be developed during the data collection and data entry. The data analysis will start once data entry and cleaning is over. The variables would be defined, and the analytical tools used for data analysis would be finalized in consultation with DS Group.

F. **Timeline of the Assignment:** 14 weeks from the signing of Work Order

B



Registrar
The IIHMR University
1, Prabhu Dayal Marg
Near Sanganer Airport, Jaipur-302029